
 

PUBLIC NOTICE 
Town of Tusayan 

NOTICE OF REQUEST FOR STATEMENT OF QUALIFICATIONS FOR CONSTRUCTION 
MANAGER AT RISK FOR THE NEW TOWN HALL PROJECT IN TUSAYAN, ARIZONA 
 
The Town of Tusayan (Town) is providing notice of its Request for Statements of Qualifications (RSOQ) 
for qualified Construction Manager at Risk (CMAR) to provide pre-construction and construction services 
during the design and construction phases of the New Town Hall Project (Project) located in Tusayan.   
 
1. The complete RSOQ packet, submittal requirements, and reference documents related 

to the Project, will be posted at the Town website at https://tusayan-az.gov/ on or before 
August 3, 2026. 

 
2. The Town has engaged Michael Taylor Architects, Inc. (MTAI) of Prescott, Arizona for 

the design of the Project.  The selected CMAR will be required to work closely with 
MTAI and be an integral part of the Project team during the design phase.   

 
3. The selected CMAR will provide pre-construction management services during the 

design phase of the Project, providing those pre-construction services as specifically set 
forth within the RSOQ packet.    

 
4. At the conclusion of the preconstruction services, the CMAR may submit a Guaranteed 

Maximum Price (GMP) for the Project and, if accepted, will assume the risk of 
delivering the Project for the stated GMP.  In such case, the selected CMAR will 
provide those construction services as specifically set forth in the RSOQ packet.   

 
5. Cost of pre-construction design of the Project has been budgeted and appropriated.  

Actual construction of the Project will be contingent upon the Town’s successful 
issuance and closing of a municipal bond, as secured through an increase in the Town’s 
Transaction Privilege Tax (TPT).  The TPT increase was approved by the Town 
Council on July 14, 2026.  Issuance of the bond is targeted to occur in May/June 2027. 
 

6. The following is the timeline for the RSOQ process (Arizona times referenced) 

Issue and Post RSOQ    Monday, August 3, 2026 
Mandatory Pre-Submittal Conference Tuesday, August 11, 2026, 2PM  
Last day for inquiries    Friday, August 21st, 2026, 5PM  
Submittal Deadline    Friday, August 28, 2026, 5PM  
Review Panel      September 1-7, 2026 
Interviews (if required)   September 14-17, 2026  
Town Council Approval    Tuesday, September 22, 2026 

  Contract Executed and Commenced  Tuesday, October 6, 2026 
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